8. If the amount is not fully paid for by the purchaser before the dates fixed above, the initial deposit as well as the other moneys already paid in, shall be forfeited to Government and all or any portion of the timber not fully paid for, shall be resold at the risk of the purchaser in the manner prescribed for default of payment of one-tenth value in clause 5 *supra*.

9. No timber lot shall be permitted to be removed by the purchaser unless it has been paid for in full, calculated at the rates at which the timber is knocked down to him at the time of sale, excluding the 10 per cent deposit paid for the lot at the time of the sale; and no timber shall be removed from the Depot unless a permit is obtained from the Forest Officer in charge of the Depot. The earnest money will not be adjusted towards the value of timber, until 90 per cent of the purchase money over and above the security deposit has been paid.

10. Timber purchased should be removed as early as possible, and in no case should it be allowed to remain longer than 90 days after the dates fixed in clause 7 *supra*. Timber not removed after purchase, will remain in the Depot at the risk of the purchaser from the date of the confirmation of the sale.

11. If the timber is not removed within the time allowed, the same may, after ten days' notice to the purchaser, be sold in public auction and the proceeds will be given to the purchaser after defraying all the expenses in connection with the resale.

12. The deposit of Rs. 200 will remain as security for the due fulfilment of all and every one of the terms of sale, on the breach of any of which by the purchaser, the District Forest Officer shall be entitled to forfeit the deposit in whole or in part and in the event of such forfeiture, the sum so forfeited shall be immediately made good by the purchaser so long as the transaction is not finally closed. The security deposit or the balance thereof, if any, shall be returned to the purchaser after the full value of timber purchased has been paid for and the timber fully removed.

B. GOPALIAH,
District Forest Officer.

KADUR FOREST DIVISION.

Notification.

The kind attention of the Public is invited to the Notifications dated 6th May 1929, published on pages 424 to 426, Part VI of the *Mysore Gazette.* dated 16th May 1929, calling for tenders for the collection, preparation and carting of Sandalwood. The date fixed for receiving the tenders is hereby extended up to 8th June 1929.

Abstract Notification, dated Chikmagalur, 8th May 1929.

The attention of the public is invited to the detailed notification dated the 8th May 1929, published on pages 463 and 464, Part VI of the *Mysore Gazette*, dated 23rd May 1929, the sales of timber trees in Plantation and road side areas of this Division, for the year 1928-29.

K. R. VENKATA RAO,
District Forest Officer.

ENGINEERING DEPARTMENT.

BANGALORE DIVISION.

Abstract Notification.

The attention of the public is hereby invited to the notice issued on pages 398 and 400 of Part VI of the *Mysore Gazette*, dated 9th May 1929, calling for tenders for the construction of Mysore State Life Insurance Office building at Bangalore.

Last day for the receipt of tenders, 25th May 1929.

H. R. VENKATASUBBA RAO,
Executive Engineer.

KOLAR DIVISION.

Notice dated 10th May 1929.

The attention of the public is invited to the notification published in the *Mysore Gazette*, Part VI, pages 441-442, dated 16th May 1929, calling for tenders for Restoring Perumachanahalli Minor Tank, Regd. No. 427-454, Chintamani Taluk.

Last date to tender is 1st June 1929.

Notice dated 8th May 1929.

The attention of the public is invited to the notification published in the *Mysore Gazette*, Part VI, pages 428 and 429, dated 16th May 1929, calling for tenders for contstructing a building for the District Board Office at Kolar

Last date of tender is 1st June 1929.

Dated 15th May 1929.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Kolar Division, up to 2 P.M., of 8th June 1929, for constructing a Chattram with Pakasala for the Sri Venkataramanaswami Temple at Guttahalli, Bowringpet Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1930.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar, between the hours of 11 A.M. to 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rupees two hundred and fifty, in cash or Government Promissory Notes, as earnest money, and be superscribed " Tender for Constructing a Chattram with Pakasala for the Sri Venkataramanaswami Temple at Guttahalli, Bowringpet Taluk, in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. The tenderers must quote specific rates for each item of work both in words and in figures.

10. The tenderers stating that the work would be executed at a certain percentage in excess or lower than the estimate will not be accepted.

Estimate abstract for Constructing a Chattram with Pakasala for the Sree Venkataramanaswami Temple at Guttahalli, Bowringpet Taluk.

Items of work	Per	Quantity	Rate			Cost
			Rs.	a.	p.	Rs.
1. Earthwork excavation for foundation ...	C.yd.	146				
2. Dismantling the present Building and clearing Ground.	L. S.	...				
3. Old burnt stone in mud for foundation as per above earth-work.	C.ft.	3,934				
4. Burnt stone in mud for basement	,,	1,321				
5. Cement pointing the exposed portion of basement.	Sqr.	6·18				
6. Old burnt stone slabs for over basement ...	S.ft.	854				
7. Burnt brick in mud	C.ft.	3,137				
8. Burnt brick in mud for parapet wall ...	,,	565				
9. Chunam plastering walls as per brick wall ...	Sqr.	6,801				
10. Burnt stone pillars one foot thick roughly dressed.	Sq.ft.	1,043				
11. Bodigies ¾' rough dressed	,,	169				
12. Burnt stone slabs for roof 3" to 4" thick ...	,,	4,045				
13. Chunam concrete on roof	C.ft.	472				
14. Coping with burnt brick in mortar on parapet wall.	R.ft.	359				
15. Jungle wood doors complete	S.ft.	90				
16. Jungle wood window's complete	,,	90				
17. Providing the central yard with a girder in the middle and with cross iron bars on the same to be fixed in the roof.	L. S.	...				
18. Drains, etc.	,,	...				
19. White and color washing	,,	...				

Dated 21st May 1929.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M. of 14th June 1929, for Opening a Feeder Channel from Ablodu Tank to Sidlaghatta Ammanakere of Sidlaghatta Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1930.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar between the hours of 11 A.M. to 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees five hundred only in cash or Government Promissory Notes, as earnest money, and be superscribed " Tender for Opening a Feeder Channel from Ablodu Tank to Sidlaghatta Ammanakere, Sidlaghatta Taluk " in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7 The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. The tenderers must quote specific rates for each item of work both in words and in figures.

10. The tenderers stating that the work would be executed at a certain percentage in excess or lower than the estimate will not be accepted.

Abstract estimate for opening a Feeder Channel from Ablodu Tank to Sidlagatta Ammanakere, Reg. No. 2, Sidlaghatta Taluk :—

No.	Items of work	Per	Rate			Quantity	Cost	Total
	Improving Voddar Vanka Feeder :—		Rs.	a.	p.		Rs.	
1	Earthwork excavation at bed and side slopes of channel.	C.yd.				6,710		
2	Do to bank with watering, tamping, etc., including lead and lift from a selected site.	,,				8,440		
3	Cutting longitudinal grips to bank ...	L. S.				...		
4	Zero and mile stone	No.				2		
5	Furlong stone	,,				9		
	Apron drop No. 1 by 2·50', exacavating foundation.	C.yd.				28		
	New stone apron	,,				50		
	Total to drop No. 1 ...	...				...		
	Total to drop No. 2 as per dropNo. 1. ...	...				...		
	Additional feeder to Vodder Vanka feeder to Sidlagatta Ammanakere after extending the right weir of Ablodu Tank							
1	Extending the weir at right end of bund to earthwork.	R. L.				51·00		
	Cut opening the bund	C.yd.				1,018		
2	Filling foundation with surki concrete ...	C.ft.				371		
3	Burnt brick in surki mortar ...	,,				576		
4	Burnt stone slabs of 6" thick ...	S.ft.				489		
5	Plastering with surki mortar ...	Sqr.				12·25		
6	New stone work...	C.yd.				3·21		
7	Jaggel joints including fixing, etc. ...	No.				16		
8	Pin slabs to toe of apron slab ...	,,				21		
	Total for lengthening weir Rs. ...	...				...	...	

No.	Items of work	Per	Rate			Quantity	Cost	Total
	Excavating weir halla up to Voddar Vanka feeder.—		Rs.	a.	p.		Rs.	
1	Earthwork excavation	C.yd.				2,717		
2	Do to bank with watering and tamping including lead and lift from the selected site.	,,				2,278		
3.	New stone work	,,				665		
	Total ...	...				...		

Notice dated 17th May 1929.

The attention of the Public is invited to the Notification published in the *Mysore Gazette*, Part VI, pages 470 and 471, dated 23rd May 1929, calling for tenders for increasing the capacity of Pombarahalli Byalakere Tank, Mulbagal Taluk. Last date of tender is 8th June 1929.

Notice dated 17th May 1929.

The attention of the public is invited to the Notification published in the ***Mysore Gazette***, Part VI, pages 469 and 470, dated 23rd May 1929, calling for tenders for restoring Bairanahalli Shekmanpur Tank, Malur Taluk. Last date of tender is 8th June 1929.

N. LAKSHMINARASIMHAIYA,
Executive Engineer.

TUMKUR DIVISION.

Abstract Notification.

Attention is invited to the publication notified in the *Mysore Gazette*, Part VI, pages 471 to 477, dated 23rd May 1929, tenders for constructing Dalvoy tank near Singadahalli, Chiknayakanhalli Taluk.

Last date for presentation of the tender is 12th June 1929 up to 2 P.M.

V. V. PATANKAR,
Executive Engineer.

HASSAN DIVISION.

Notice dated 17—18th May 1929.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Hasan Division, up to 2 P.M., on 6th June 1929, for constructing Middle School building at Anekere Channarayapatna Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1929.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Hassan, between the hours of 11 A.M. to 5 P.M.